

## BID TABULATION FORM

Bid Opening Date: April 19, 2024
Bid Opening Time: 10:00 a.m.
Bid No/Name: CSB-24-02 Public Works Storage Building
Witnessed By: Justin Vincent, PW Operations Supervisor

| Bidder | Item | Qty | Description of Products/Services | Unit Cost | Extended Cost | Notes |
| :--- | :--- | :--- | :--- | :--- | :--- | :--- |
| R.L. Rohde General Contracting, <br> Inc | 1 | 1 | Design, Engineering, Architectural, <br> Permitting | $31,567.00$ | $\$ 31,567.00$ |  |
|  | 2 | 1 | Mobilization, Demobilization if <br> Applicable | $35,680.00$ | $\$ 35,680.00$ |  |
|  | 3 | 1 | Site Preparation | $87,875.00$ | $\$ 87,875.00$ |  |
|  | 4 | 1 | Installation of Building Slab | $104,334.00$ | $\$ 104,334.00$ |  |
|  | 5 | 1 | Installation of Metal Building | $203,569.00$ | $\$ 203,569.00$ |  |
|  | 6 | 1 | Installation of Bay Doors | $62,476.00$ | $\$ 62,476.00$ |  |
|  | 7 | 1 | Installation of Electrical Service | $73,045.00$ | $\$ 73,045.00$ |  |
|  |  |  | Total of All Line Items |  | $\$ \mathbf{5 9 9 , 5 4 6 . 0 0}$ |  |


| Bidder | Item | Qty | Description of Products/Services | Unit Cost | Extended Cost | Notes |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Ingram Roofing \& Construction | 1 | 1 | Design, Engineering, Architectural, Permitting | 9,272.00 | \$9,272.00 |  |
|  | 2 | 1 | Mobilization, Demobilization if Applicable | 6,6623.00 | \$6,6623.00 |  |
|  | 3 | 1 | Site Preparation | 4,696.00 | \$4,696.00 |  |
|  | 4 | 1 | Installation of Building Slab | 115,575.00 | \$115,575.00 |  |
|  | 5 | 1 | Installation of Metal Building | 181,459.00 | \$181,459.00 |  |
|  | 6 | 1 | Installation of Bay Doors | $33,115.00$ | \$33,115.00 |  |
|  | 7 | 1 | Installation of Electrical Service | 57,950.00 | \$57,950.00 |  |
|  |  |  | Total of All Line Items |  | \$408,780.00 |  |


| Bidder | Item | Qty | Description of Products/Services | Unit Cost | Extended <br> Cost | Notes |
| :--- | :--- | :--- | :--- | :--- | :--- | :--- |
| Seidel Construction | 1 | 1 | Design, Engineering, Architectural, <br> Permitting | $195,869.59$ | $\$ 195,869.59$ |  |
|  | 2 | 1 | Mobilization, Demobilization if <br> Applicable | $101,535.93$ | $\$ 101,535.93$ |  |
|  | 3 | 1 | Site Preparation | $132,105.69$ | $\$ 132,105.69$ |  |
|  | 4 | 1 | Installation of Building Slab | $31,366.24$ | $\$ 31,366.24$ |  |
|  | 5 | 1 | Installation of Metal Building | $106,446.99$ | $\$ 106,446.99$ |  |
|  | 6 | 1 | Installation of Bay Doors | $100,551.59$ | $\$ 100,551.59$ |  |
|  | 7 | 1 | Installation of Electrical Service | $39,052.79$ | $\$ 39,052.79$ |  |

